

County of Sacramento



Adopt-A-Street Application Acceptance and Conditions

The adopting Organization agrees to participate in the program by 1) picking up litter along the specified roadway within the time limits agreed upon below, 2) following the Safety Tips and procedures as described in the Safety Orientation class, and 3) signing the release of liability forms included.

If, in the sole judgment of the County of Sacramento, it is found that the adopting group is not meeting the terms and conditions of this agreement, upon thirty (30) days notice, the Department of Transportation may terminate the adoption agreement.

The County of Sacramento will provide two (2) 48" x 36" Adopt-a-Street signs, one at each end of the adopted street section. Affixed to each sign will be a 40" x 14" plate displaying the organizations name in sufficient detail to identify the organization. Organizations requesting a logo or name written in a special writing style (font) will be able to take the 40" x 14" aluminum plate (provided by the County) to a private sign shop where upon their logo and/or name can be placed. The County of Sacramento retains the right to reject, without cause or explanation, any symbol or seal the County of Sacramento determines unacceptable. **All logos must be approved by the County.** Once the plate is completed and returned to the County, arrangements will be made to place the plate on the permanent adopt-a-street sign. Organizations will be recognized via their name/logo on the permanent signs for participation in the Adopt-a-Street program within thirty (30) days after the first cleanup.

The County of Sacramento recognizes _____ as the adopting organization and promoting a litter-free environment on the section of roadway described as _____ between _____ and _____ in the community for a period beginning on _____ and ending on _____ with cleanup to be _____ times per year.

Jeff Welchman
Adopt-a-Street Program Coordinator

Print Name of Authorized Signature for Group

Authorized Signature for Group

Date

Jan	Feb	Mar
Apr	May	Jun
Jul	Aug	Sep
Oct	Nov	Dec

Anticipated Clean-up Months
(Coordinator to check all that apply)